
SPRING BROOK #1 STREAM BANK STABILIZATION 
WHEATON SANITARY DISTRICT 
 
ADDENDUM #1 
SEPTEMBER 6, 2022 
 
The following changes shall be incorporated into the Plans and Project Manual for the proposed 
improvements designated as Spring Brook #1 Stream Bank Stabilization. 
 

1. The Quantities table on sheet 1 (Title Sheet) in the Plans shall be disregarded. Quantities 
given on IDOT form BLR 12201 Schedule of Prices included in the Project Manual shall 
be used for this project. 

 
2. The northern potential staging area identified on sheet 4 (Tree Clearing, General Access, 

and Staging Plan) in the Plans shall be shifted approximately 100’ to the northeast or as 
otherwise approved by the Engineer. Contractor’s staging area(s) will not be permitted 
to block access to buildings or through site. 
 

3. Replace IDOT from BLR 12200 (Local Public Agency Formal Contract Proposal) in the 
Project Manual with the attached revised form BLR 12200. Bidders’ attention is directed 
to the substantial and final completion dates included in line 5 on page 3 of the revised 
form BLR 12200. 
 

4. The following permits referenced in the Project Manual are enclosed for the Bidder’s 
reference. 
 

 Regional Permit 10 (RP10) issued by the U.S. Army Corps of Engineers (USACE). 
Please note the Contractor remains responsible for preparing and submitting an 
in-stream work plan acceptable to the regulatory agencies. 

 Soil Erosion and Sediment Control (SESC) approval from the Kane DuPage Soil 
and Water Conservation District (KDSWCD). 

 Stormwater Certification and Building Permit issued by DuPage County. 
 

5. A form LPC-662 and/or LPC-663 will be provided to the Contractor for spoils to be 
hauled away and disposed of off-site. In the event any material to be hauled away and 
disposed of off-site is found to not meet the requirements for inclusion in the LCP-662 
and/or LPC-663 certification, the Contractor shall work cooperatively with WSD to 
determine a cost-efficient means of legally disposing of said materials. Potential 
solutions include, but are not limited to, disposal of said materials at a Subtitle D Landfill 
Facility and/or stockpiling material on-site in a location directed by the Engineer. If 
materials must be disposed of at a Subtitle D Landfill facility, WSD will entertain a 
change order if costs warrant. If materials are to remain on site, WSD would expect a 
credit from the Contractor to account for reduced trucking costs and tipping fees. 
 



6. Replace Table 4. Tree and Shrub Replacement Species for Buffer found on sheet 20 of 
the Plans with the following. 
 
Table 4. Tree and Shrub Replacement Species for Buffer (REVISED) 

Species Common Name Qnty Size 

TREES 

Betula nigra River birch 50 1-2” cal. 

Carya ovata Shagbark hickory 30 #5 cont. 48” ht. 

Catalpa speciosa Northern catalpa 25 1-2” cal. 

Celtis occidentalis Common hackberry 50 1-2” cal. 

Juglans nigra Black walnut 40 1-2” cal. 

Platanus occidentalis Sycamore 40 1-2” cal. 

Quercus bicolor Swamp white oak 50 1-2” cal. 

Quercus macrocarpa Bur oak 40 1-2” cal. 

Salix nigra Black willow 25 #5 cont. 48” ht. 

Ulmus spp. American elm hybrid 50 1-2” cal. 

TOTAL 400  

SHRUBS 

Amelanchier laevis Allegheny serviceberry 30 #5 cont. 30” ht. 

Aronia melanocarpa Black chokeberry 50 #5 cont. 24” ht. 

Cornus stolonifera Red osier dogwood 40 #5 cont. 24” ht. 

Crataegus crus-galli Cock-spur hawthorn 25 #5 cont. 30” ht. 

Physocarpus opulifolius Ninebark  35 #5 cont. 24” ht. 

Sambucus canadensis Elderberry  20 #5 cont. 24” ht. 

TOTAL 200  

 
7. All bidders must attach a signed copy of this Addendum with their proposal. 

 
 

The undersigned hereby acknowledges receipt of this Addendum #1 and agrees that it shall 
become part of the contract documents in addition to the Plans and Project Manual. 
 
 
      (CONTRACTOR) 
 
      (SIGNATURE) 
 
      (PRINTED NAME) 
 
      (DATE) 



Local Public Agency
Formal Contract Proposal

Page 1 of 5 BLR 12200 (Rev. 01/21/21)Printed 08/18/2208/18/22

Proposal Submitted By:

Contractor's Name

Contractor's Address City State Zip Code

STATE OF ILLINOIS

Local Public Agency

Wheaton Sanitary District

County

DuPageDuPage

Section Number

N/A

Route(s) (Street/Road Name)

Spring Brook #1 Stream Bank Stabilization

Type of Funds

N/A

Proposal Only Proposal and Plans Proposal only, plans are separate

Submitted/Approved

For Local Public Agency:

Note: All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled together to prevent loss
when bids are processed.

COVER SHEET

For a County and Road District Project

Submitted/Approved

Highway Commissioner Signature Date

Submitted/Approved

County Engineer/Superintendent of Highways Date

For a Municipal Project

Submitted/Approved/Passed

Signature Date

Official Title

Department of Transportation

Released for bid based on limited review

Regional Engineer Signature Date



BLR 12200 (Rev. 01/21/21)Page 2 of 5Printed 08/18/2208/18/22

Route(s) (Street/Road Name)

Spring Brook #1 Stream Bank Stabilization

Section Number

N/A

County

DuPageDuPage

Local Public Agency

Wheaton Sanitary District

NOTICE TO BIDDERS

Sealed proposals for the project described below will be received at the office of
Name of Office

Wheaton Sanitary District

Address

1S649 Shaffner Road Wheaton IL 60189 until
Time

10:00 AM on
Date

09/12/2209/12/22 .

Sealed proposals will be opened and read publicly at the office of
Name of Office

Wheaton Sanitary District

Address

1S649 Shaffner Road Wheaton IL 60189 at
Time

10:00 AM on
Date

09/12/2209/12/22 .

DESCRIPTION OF WORK

Location

Wheaton, IL (see plans)

Project Length

2,650 LF +/-

Proposed Improvement

Streambank stabilization including tree removal, erosion and sediment control, excavation, riprap, seeding,
planting, natural area management, guardrail, and associated work.

1. Plans and proposal forms will be available in the office of

Wheaton Sanitary District
1S649 Shaffner Road
Wheaton, IL 60189

2. Prequalification

If checked, the 2 apparent as read low bidders must file within 24 hours after the letting an "Affidavit of Availability" (Form BC 57) in
triplicate, showing all uncompleted contracts awarded to them and all low bids pending award for Federal, State, County, Municipal
and private work. One original shall be filed with the Awarding Authority and two originals with the IDOT District Office.

3. The Awarding Authority reserves the right to waive technicalities and to reject any or all proposals as provided in BLRS Special
Provision for Bidding Requirements and Conditions for Contract Proposals.

4. The following BLR Forms shall be returned by the bidder to the Awarding Authority:
a. Local Public Agency Formal Contract Proposal (BLR 12200)
b. Schedule of Prices (BLR 12201)
c. Proposal Bid Bond (BLR 12230) (if applicable)
d. Apprenticeship or Training Program Certification (BLR 12325) (do not use for project with Federal funds.)
e. Affidavit of Illinois Business Office (BLR 12326) (do not use for project with Federal funds)

5. The quantities appearing in the bid schedule are approximate and are prepared for the comparison of bids. Payment to the Contractor
will be made only for the actual quantities of work performed and accepted or materials furnished according to the contract. The
scheduled quantities of work to be done and materials to be furnished may be increased, decreased or omitted as hereinafter
provided.

6. Submission of a bid shall be conclusive assurance and warranty the bidder has examined the plans and understands all requirements
for the performance of work. The bidder will be responsible for all errors in the proposal resulting from failure or neglect to conduct an
in depth examination. The Awarding Authority will, in no case, be responsible for any costs, expenses, losses or changes in
anticipated profits resulting from such failure or neglect of the bidder.

7. The bidder shall take no advantage of any error or omission in the proposal and advertised contract.

8. If a special envelope is supplied by the Awarding Authority, each proposal should be submitted in that envelope furnished by the
Awarding Agency and the blank spaces on the envelope shall be filled in correctly to clearly indicate its contents. When an envelope
other than the special one furnished by the Awarding Authority is used, it shall be marked to clearly indicate its contents. When sent
by mail, the sealed proposal shall be addressed to the Awarding Authority at the address and in care of the official in whose office the
bids are to be received. All proposals shall be filed prior to the time and at the place specified in the Notice to Bidders. Proposals
received after the time specified will be returned to the bidder unopened.

9. Permission will be given to a bidder to withdraw a proposal if the bidder makes the request in writing or in person before the time for
opening proposals.
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Route(s) (Street/Road Name)

Spring Brook #1 Stream Bank Stabilization

Section Number

N/A

County

DuPageDuPage

Local Public Agency

Wheaton Sanitary District

PROPOSAL

1. Proposal of
Contractor's Name

Contractor's Address

.

Contract Proposals, will be required. Bid Bonds willwill be allowed as a proposal guaranty. Accompanying this proposal is either

a bid bond, if allowed, on Department form BLR 12230 or a proposal guaranty check, complying with the specifications, made payable

to: Wheaton Sanitary District Treasurer of .

The amount of the check is ( ).

Attach Cashier's Check or Certified Check Here

In the event that one proposal guaranty check is intended to cover two or more bid proposals, the amount must be equal to the
sum of the proposal guaranties which would be required for each individual bid proposal. If the proposal guaranty check is
placed in another bid proposal, state below where it may be found.

The proposal guaranty check will be found in the bid proposal for: Section Number N/A .

2. The plans for the proposed work are those prepared byRempe-Sharpe Consulting Engineers

and approved by the Department of Transportation on .

3. The specifications referred to herein are those prepared by the Department of Transportation and designated as "Standard 
Specifications for Road and Bridge Construction" and the " Supplemental Specifications and Recurring Special Provisions" thereto,
adopted and in effect on the date of invitation for bids.

4. The undersigned agrees to accept, as part of the contract, the applicable Special Provisions indicated on the "Check Sheet for 
Recurring Special Provisions" contained in this proposal.

5. The undersigned agrees to complete the work by June 30, 2023 (substantial completion)/July 31, 2023 (final completion excluding 

monitoring and management) unless additional time is granted in accordance with the specifications.

6. The successful bidder at the time of execution of the contract wiwill be required to deposit a contract bond for the full amount of 

the award. When a contract bond is not required, the proposal guaranty check will be held in lieu thereof. If this proposal is accepted
and the undersigned fails to execute a contract and contract bond as required, it is hereby agreed that the Bid Bond of check shall be
forfeited to the Awarding Authority.

7. Each pay item should have a unit price and a total price. If no total price is shown or if there is a discrepancy between the products of 
the unit price multiplied by the quantity, the unit price shall govern. If a unit price is omitted, the total price will be divided by the 
quantity in order to establish a unit price. A bid may be declared unacceptable if neither a unit price nor a total price is shown.

8. The undersigned submits herewith the schedule of prices on BLR 12201 covering the work to be performed under this contract.
9. The undersigned further agrees that if awarded the contract for the sections contained in the combinations on BLR 12201, the work 

shall be in accordance with the requirements of each individual proposal for the multiple bid specified in the Schedule for Multiple Bids 
below.

10. A proposal guaranty in the proper amount, as specified in BLRS Special Provision for Bidding Requirements and Conditions for
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Route(s) (Street/Road Name)

Spring Brook #1 Stream Bank Stabilization

Section Number

N/A

County

DuPageDuPage

Local Public Agency

Wheaton Sanitary District

CONTRACTOR CERTIFICATIONS

The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the
Department enter into the contract with the bidder.

1. Debt Delinquency. The bidder or contractor or subcontractor, respectively, certifies that it is not delinquent in the payment of any tax
administered by the Department of Revenue unless the individual or other entity is contesting, in accordance with the procedure
established by the appropriate Revenue Act, its liability for the tax or the amount of the tax. Making a false statement voids the contract
and allows the Department to recover all amounts paid to the individual or entity under the contract in a civil action.

2. Bid-Rigging or Bid Rotating. The bidder or contractor or subcontractor, respectively, certifies that it is not barred from contracting
with the Department by reason of a violation of either 720 ILCS 5/33E-3 or 720 ILCS 5/33E-4.

A violation of section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 felony
sentencing, provides that any person convicted of this offense, or any similar offense of any state or the United States which contains
the same elements as this offense shall be barred for 5 years from the date of conviction from contracting with any unit of State or local
government. No corporation shall be barred from contracting with any unit of State or local government as a result of a conviction
under this Section of any employee or agent of such corporation if the employee so convicted is no longer employed by the
corporation: (1) it has been finally adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to
contract that entity finds that the commission of the offense was neither authorized, requested, commanded, nor performed by a
director, officer or a high managerial agent on behalf of the corporation.

A violation of Section 33E-4 would be represented by a conviction of the crime of bid-rotating which, in addition to Class 2 felony
sentencing, provides that any person convicted of this offense or any similar offense of any state or the United States which contains
the same elements as this offense shall be permanently barred from contracting with any unit of State of Local government. No
corporation shall be barred from contracting with any unit of State or Local government as a result of a conviction under this Section of
any employee or agent of such corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been
finally adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to contract and that entity finds that
the commission of the offense was neither authorized, requested, commanded, nor performed by a director, officer or a high
managerial agent on behalf of the corporation.

3. Bribery. The bidder or contractor or subcontractor, respectively, certifies that, it has not been convicted of bribery or attempting to
bribe an officer or employee of the State of Illinois or any unit of local government, nor has the firm made an admission of guilt of such
conduct which is a matter or record, nor has an official, agent, or employee of the firm committed bribery or attempted bribery on behalf
of the firm and pursuant to the direction or authorization of a responsible official of the firm.

4. Interim Suspension or Suspension. The bidder or contractor or subcontractor, respectively, certifies that it is not currently under a
suspension as defined in Subpart I of Title 44 Subtitle A Chapter III Part 6 of the Illinois Administrative code. Furthermore, if suspended
prior to completion of this work, the contract or contracts executed for the completion of this work may be canceled.
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Route(s) (Street/Road Name)

Spring Brook #1 Stream Bank Stabilization

Section Number

N/A

County

DuPageDuPage

Local Public Agency

Wheaton Sanitary District

SIGNATURES

(If an individual) Signature of Bidder Date

Business Address

City State Zip Code

(If a partnership) Firm Name

Signature Date

Title

Business Address

City State Zip Code

Insert the Names and Addresses of all Partners

(If a corporation) Corporate Name

Signature Date

Title

Business Address

City State Zip Code

Insert Names of Officers President

Secretary

Treasurer

Attest:

Secretary



 DEPARTMENT OF THE ARMY 
 CHICAGO DISTRICT, CORPS OF ENGINEERS 
 231 SOUTH LASALLE STREET 
 CHICAGO, ILLINOIS 60604-1437 
    REPLY TO 

    ATTENTION OF:  

 
 
 
 

September 1, 2020 
Operations Division 
Regulatory Branch 
LRC-2020-692 
 
SUBJECT:  Authorization for 2600ft of biotechnical bank stabilization along Spring Brook 
Tributary at 1S939 Shaffner Road in Unincorporated Milton Township, DuPage County, Illinois 
(Latitude 41.84517, Longitude -88.14424) 
 
 
Matt Larson 
Wheaton Sanitary District 
1S 939 Shaffer Road 
Wheaton, Illinois 60189 
 
Dear Mr. Larson: 
 
 This office has verified that your proposed activity complies with the terms and 
conditions of Regional Permit 10 and the General Conditions for all activities authorized under 
the Regional Permit Program.    
 
 This verification expires three (3) years from the date of this letter and covers only your 
activity as described in your notification and as shown on the plans entitled “Spring Brook #1 
stream Bank Stabilization, Wheaton Sanitary District, DuPage County, Illinois” dated May 2020, 
prepared by Rempe-Sharpe Consulting Engineers. Caution must be taken to prevent construction 
materials and activities from impacting waters of the United States beyond the scope of this 
authorization.  If you anticipate changing the design or location of the activity, you should 
contact this office to determine the need for further authorization.   
  
 Please be aware that the activity may not be completed until you submit the following 
information to our office: 
 

1. Prior to the commencement of any work, you shall receive a determination by 
Kane/DuPage Soil and Water Conservation District that the Soil Erosion and Sediment 
Control (SESC) plans meet technical standards. 
 
Upon receipt of the above information, the activity may be completed without further 

authorization from this office provided the activity is conducted in compliance with the terms 
and conditions of the RPP, including conditions of water quality certification issued under 
Section 401 of the Clean Water Act by the Illinois Environmental Protection Agency (IEPA). 
If the design, location, or purpose of the project is changed, you should contact this office to 
determine the need for further authorization 
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The following special conditions are a requirement of your authorization:  
 

1. You shall undertake and complete the project as described in the plans titled, “Spring 
Brook #1 stream Bank Stabilization, Wheaton Sanitary District, DuPage County, Illinois” 
dated May 2020, prepared by Rempe-Sharpe Consulting Engineers, including all relevant 
documentation to the project plans as proposed. 
 

2. This authorization is contingent upon implementing and maintaining soil erosion and 
sediment controls in a serviceable condition throughout the duration of the project. You 
shall comply with the Kane/DuPage County Soil and Water Conservation District's 
(SWCD) written and verbal recommendations regarding the soil erosion and sediment 
control (SESC) plan and the installation and maintenance requirements of the SESC 
practices on-site. 
 

a. You shall schedule a preconstruction meeting with SWCD to discuss the SESC 
plan and the installation and maintenance requirements of the SESC practices on 
the site. You shall contact the SWCD at least 10 calendar days prior to the 
preconstruction meeting so that a representative may attend.  

b. You shall notify the SWCD of any changes or modifications to the approved plan 
set.  Field conditions during project construction may require the implementation 
of additional SESC measures. If you fail to implement corrective measures, this 
office may require more frequent site inspections to ensure the installed SESC 
measures are acceptable.  

c. Prior to commencement of any in-stream work, you shall submit constructions 
plans and a detailed narrative to the SWCD that disclose the contractor's preferred 
method of cofferdam and dewatering method.  Work in the waterway shall NOT 
commence until the SWCD notifies you, in writing, that the plans have been 
approved. 

 
3. Under no circumstances shall the Contractor prolong final grading and shaping so that the 

entire project can be permanently seeded at one time. Permanent stabilization within the 
wetland and stream buffers identified in the plans shall be initiated immediately 
following the completion of work. Final stabilization of these areas should not be delayed 
due to work to be performed by others. 
 

4. Please note that this site is within the aboriginal homelands of several American Indian 
Tribes. If any cultural, archaeological or historical resources are unearthed during 
activities authorized by this permit, work in that area must be stopped immediately and 
the Corps, State Historic Preservation Office and/or Tribal Historic Preservation Office 
must be contacted for further instruction. The Corps will initiate the coordination 
required to determine if the remains warrant a recovery effort or if the site is eligible for 
listing on the National Register of Historic Places. 
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5. You are responsible for all work authorized herein and for ensuring that all contractors 
are aware of the terms and conditions of this authorization.   
 

6. A copy of this authorization must be present at the project site during all phases of 
construction. 
 

7. You shall notify this office of any proposed modifications to the project, including 
revisions to any of the plans or documents cited in this authorization.  You must receive 
approval from this office before work affected by the proposed modification is 
performed. 
 

8. You shall notify this office prior to the transfer of this authorization and liabilities 
associated with compliance with its terms and conditions.  

 
 This verification does not obviate the need to obtain all other required Federal, state, or 
local approvals before starting work. Please note that Section 401 Water Quality Certification 
has been issued by IEPA for this RP. If you have any questions regarding Section 401 
certification, please contact Mr. Darin LeCrone at IEPA Division of Water Pollution Control, 
Permit Section #15, by telephone at (217) 782-0610. 
  
 Once you have completed the authorized activity, please sign and return the enclosed 
compliance certification.  If you have any questions, please contact Ms. Brielle Cummings of my 
staff by telephone at (312) 846-5545, or email at Brielle.K.Cummings@usace.army.mil. 

 
 

Sincerely, 
 
 
 
 
Diedra L. McLaurin 
Team Leader, West Section 
Regulatory Branch 
 
 

 
 
 
 
Enclosures 
Copy Furnished: 
 
Illinois Department of Natural Resources/OWR (Bill Boyd) 
DuPage County Stormwater Management (Jenna Fahey) 
Kane/DuPage SWCD (Patrick McPartlan) 
Hey and Associates, Inc. (Jeff Mengler) 
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PERMIT COMPLIANCE 
 

CERTIFICATION 
 
 

 
 
Permit Number: LRC-2020-692 
 
Permittee:  Matt Larson 
   Wheaton Sanitary District 
 
Date:    September 1, 2020 
 
 
I hereby certify that the work authorized by the above-referenced permit has been completed in 
accordance with the terms and conditions of said permit and if applicable, compensatory wetland 
mitigation was completed in accordance with the approved mitigation plan.1  
 
 
 
______________________________ _____________________________ 
PERMITTEE     DATE 
 
Upon completion of the activity authorized by this permit and any mitigation required by the 
permit, this certification must be signed and returned to the following address: 
 
  U.S. Army Corps of Engineers 
  Chicago District, Regulatory Branch 
  231 South LaSalle Street, Suite 1500 
  Chicago, Illinois  60604-1437 
 
Please note that your permitted activity is subject to compliance inspections by Corps of 
Engineers representatives.  If you fail to comply with this permit, you may be subject to permit 
suspension, modification, or revocation. 
 
 
 
 1 If compensatory mitigation was required as part of your authorization, you are 
certifying that the mitigation area has been graded and planted in accordance with the approved 
plan.  You are acknowledging that the maintenance and monitoring period will begin after a site 
inspection by a Corps of Engineers representative or after thirty days of the Corps' receipt of this 
certification.  You agree to comply with all permit terms and conditions, including additional 
reporting requirements, for the duration of the maintenance and monitoring period. 



 

December 21, 2020 

Brian Bennet, P.E. 
Rempe-Sharpe & Associates 
324 W. State St 
Geneva, IL 60134 
 
KDSWCD project number: 20e037 
USACE Number: LRC-2018-692 
KDSWCD Approval Date: 12/21/2020 
Date of Revised Plans: 11/19/2020 
 
Dear Mr. Bennet: 
 
KDSWCD received your soil erosion and sedimentation control plan submittal for the Spring Brook #1 Stream 
bank Stabilization project in Wheaton, IL.  KDSWCD approval is contingent upon: 

1. The means, methods, and locations for any dewatering and/or in-stream work should be coordinated 
with and approved by KDSWCD. 
 

2. If the plans require revision based on the concurrent review by USACE and these revisions result 
in significant changes to the plans, revised plans must be submitted to KDSWCD for re-review. 
 

 
This letter and a copy of the stamped plans located at the construction office on site will serve to certify the 
erosion and sediment control plans meet technical standards. As a reminder, KDSWCD will visit the site several 
times during the course of construction to assess compliance with the specifications. We will be glad to address 
specific issues that may arise during the course of construction. This project has a pre-construction deposit in 
holding, please coordinate a pre-construction meeting with KDSWCD (in email) at least one week prior to the 
commencement of work for reimbursement.  
 
 
Sincerely, 

 

 
 
Patrick J. McPartlan, CPESC 
Resource Conservationist 
 
 
CC:  
Brielle Cummings, USACE 
Kathleen Chernich, USACE 
Rachael West, KDSWCD 
 



March 4, 2021 

TO: Jim Stran, Building and Zoning Manager  
    DuPage County, 421 N. County Farm Road, Wheaton, IL 60187 

RE: Authorization for Stormwater Management Certification No. SM2020-1899  

T70296 - Wheaton Sanitary District Stream Bank Stabilization 
Stormwater Certification 
 Dupage, Unincorp. - Non 
 

PPN:  0519300026, 0519300029 

(NOTE: THIS IS NOT A PERMIT - A Building Permit must be picked up prior to any on site work.) 

 
DuPage County Stormwater Management (DCSM) received the following stormwater application/submittal: 
 
Applicant: , Wheaton Sanitary District, 1S649 Shaffner Road, Wheaton, IL 60189 
 
Owner: Wheaton Sanitary District, 1S649 Shaffner Rd, WHEATON, IL 60189 US 
 
Project Location:  
Wheaton Sanitary District Wheaton, IL 
 
Stormwater Certification: 
Staff has completed its review of this application and hereby certifies the attached documents for 
compliance with the May 2019 DuPage County Countywide Stormwater and Floodplain Ordinance. 
Based upon our Certification of the documents listed on the attachment, your community may issue 
permits for the above referenced development, with the attached general and special conditions.  
 
Enclosed, please find certified copies of the submittal for your use. Please forward at least one 
certified submittal onto the developer at the time of permit issuance.   
 
Respectfully, 

Clayton Heffter 
Clayton Heffter, Stormwater Permitting Manager 421 N. County Farm Road, Wheaton, IL 60187 
 
cc: Wheaton Sanitary District, larson@wsd.dst.il.us 

Community Tracking No:  
 
Waiver Community:  
LRC Number: 



 

 

 DUPAGE COUNTY STORMWATER MANAGEMENT  

 CERTIFICATION LETTER ATTACHMENT  
 
 

 Stormwater Management Certification No: SM2020-1899 

 Spring Brook #1 Stream Bank Stabilization 

 Wheaton Sanitary District 

 Waiver Community: Dupage, Unincorp. - Non 

 Community Tracking Number: T70296 - Wheaton Sanitary District Stream Bank Stabilization 
 

 PPN:  0519300026, 0519300029 

 USACE LRC No: 2020-0692 

 Project Coordinator: Clayton Heffter 630-407-6729 

 

 PROJECT DESCRIPTION:  
 Stream bank Stabilization 
 

 CERTIFIED DOCUMENTS:  

 

1. Stormwater Management Certification Application, as assigned Tracking No. SM2020-1899 /T70296.  

2. Stormwater report entitled “Spring Brook #1 Stream Bank Stabilization- DuPage County Stormwater 
Permit Application,” as prepared by Rempe Sharpe & Associates, for Wheaton Sanitary District, dated 
December 2020, with a revision date of January 28, 2021. 

3. Plan set entitled “Spring Brook #1 Stream Bank Stabilization Wheaton Sanitary District- Wheaton 
Sanitary District, DuPage County Illinois,” as prepared by Rempe Sharpe Consulting Engineers, dated 
May 2020, with latest revision dated February 23, 2021, consisting of 28 sheets. 

 GENERAL CONDITIONS:  

1. Per Section 15-58.B of the CSFO, temporary erosion and sediment control measures shall be functional 
and consistent with Article VII of the CSFO and the NPDES Stormwater Permit in effect prior to land 
disturbance activities. Therefore, the developer shall notify DuPage County and request/receive a site 
inspection of all required sediment and erosion control devices, prior to the commencement of 
construction activities.   

2. Per Section 15-40.A of the CSFO, the requirement for Record Drawings (Section 15-47.B) applies to all 
developments that construct stormwater facilities, or include wetland, buffer or flood plain onsite.  
Therefore, upon construction of the development, as-built drawings of the site must be submitted to 
DuPage County for review and approval. The as-built drawings must be prepared, signed and sealed by 
an Illinois registered land surveyor or professional engineer. 

 

 CC: Wheaton Sanitary District, larson@wsd.dst.il.us 

 Rempe-Sharpe & Associates, bbennett@rsaengr.com 

 File: SM2020-1899/T70296 - Wheaton Sanitary District Stream Bank Stabilization 

 



INSPECTIONS:

n Stormwater

There may be times you still need to
contact your inspector for further
requirements or questions.

CaIl JULIE at 811 or
1-800-892-0123 before you dig

Building & Zoning Department
DuPage County

BUILDING PERMIT
P56620

Owner: WHEATON SANITARY DIST

Address: 15649 SHAF.FNER RD WHEATON 60189

Permit Type : Excavation/Fill

Proposed Proj ect: Streambank stablization

This structure shall not be used, occupied or furnished in whole or in part until a Certificate of
Use & Occupancy is issued by the Building Division, where applicable.

If no required inspection is scheduled at least every ninety (90) days, the permit will expire.

For Inspections call 630-407-6700 Monday-Friday 8:00 a.m. - 4:00 p.m. All inspections
require minimum 24hour notice

CARD MUST BE POSTED AT THE BUILDING SITE LINTIL FINAL
APPROVAL

Building Official

Date issued: 3ltsl202r



For Otllce
IDATE: ZONINGT TRACKING #I

OwnerName:Wh phone: (3o,((8*s15" Fax: E-Mail: lqrso^ C qlrJ- Jd il.rat
Owner r?i City: ullt"olo^ State: il.C- zip .{Qr_11 _

ApplicantName: l]hqft Le'ra^ ptrone: f,f,d-(f,8" t$tj. rax: E-Mail: lqrra..r ,,rJ. ddil.(

PROJECT INFORMATION: PIN/TAX I.D. #; - t1_
ProposedProjsctAddress:-ts{"tl .tlr*fi"*.."""ftJ-- - city...LoL*to^ State:,?t Zip:(A16I
Proposed Proj ectcost$ }OO Ooo L.-ornx) Check two that apply to property: il Welt tr Septic{ Water {Sewer
vroLATroN Norrcn rssrrED; fi,r.ro EYes

'-/
Date of Issuance: Existing Construction Cost $

COMPLETE ALL APPLICABLE ITEMS:

n snnn- sc,ft.-n w/etecricff t5' 24' max ht. n cnzpso sq. n. fl ls' fl 24'maxhl.

[3 unucHEDcARAGE sq.ft. l-lw/etec. rs,l-l:+ ' max ht. fl nnNcn _ nt n

I nrcr_sq. ft,

type

[] scnnpxPoRcH sq. ft. [*lwlelectric I PATIo sq,ft,

I nRlvBwey ! nnw ArRcoNDrrroNER_(pad sq, ft.) n DEMoLrrroN of:

tr n spanror indoor outdoor
G,F,I power supply pump U,L.# locking cover

[] stcx 
--sq. 

ft._typ. fl EXCAVATIoN/FILL acreage:

I solan rANELS - E roof top I on the ground I oruon
TOTAL SQUARE FOOTAGE I znl

CONTRACTORS
NAMf,: Rf,,GISTRATION #: NAME: RDGISTRATION#:

General:

Carpentry:
Concrete:

Insulation:

Irrigation:
Damp Proofing: Masonry:
Demolition: Plumbing:
Drywall:
Electrical:

Roofing;
Siding:

Excavating:
Fence:

Sign

Fireplaces:
Swimming Pools:

Other:

APPLICATION FOR REGULATORY PERMIT
ACCESSORY STRUCTURES/STORMWATER UNTNCORPORATED (TypE r)

DU PAGE COUNTY BUILDING & ZONING DEPARTMENT
421 407"6700

UNDER PENALTY Ol' INTENTIONAL MISR"EPIIESENIATION AND/Oll PEIIJURY, I declare that I have examined and/or made the application
and it is true and correct to the best ofmy knowledge and beliefl I agree to construct said proposed project in compliancc wiih all provisions of fhe
Ordinances ofDuPage County. I realize that the information that I have affirrned hereon forms a basis for the issuance of the Regulatory permit herein
applied fol and approval ofplans in connection therewith shall not be construed to permit any construction upon said premises/site or use thereofin violation
ofnnyprovisionofanyOrdinanceofDuPageCountyortoexcusetheolvnerorhissuccessorsintitlefromcomplyingtherelvith, llherenoworkhasbeen
starled wilhln 90 days afler the lssuance of a pemrll, ot vhen nore lhnn 90 days lopses behveen requircd such pemril sholl be NULL&VOID,

Oryner Signnture: Applicant Signature:

Plan Revierv $- Electrical Fee $- Stornlvater !'e . S 5D Suikling Bond $- App

Existing Construction $

Bldg Permit Fee $_ Plumblng Fee $_ Drainuge Fee $

Fce Patd $

S.W. Bond $_ Total Fcc

Hcalth Dept Fee $..--.-..--..* Ience Fee Other $ DALANCE

Fot Olfice Use Only

Countyts Est. Cost of New Construction

PERMITACKNOWLEDGND & HITREBY AUTHORIZED BY



Building Permit
Application Summary

DuPage County
Building & Zoning Department
421 North County Farm Road

Wheaton, IL,60187

PROJECT

Tracking Number:

Date Issued:

Permit Number:

Date Issued:

Total Fee:

T70296

t21412020

Ps6620

03ltsl202r
$ s0.00

*Excavation/Fill

Streambank stablization

do
Applicant
WHEATON SANITARYDIST
15649 SHAFFNERRD
WHEATON IL 60189

F'EES

Bldg Administrative Fee

Balance Due:

$50.00

$50.00

will automatically be deductedfrom any required Building
Permitfees.

(Please Print)
Company Name

Name:

Address

Phone:

001
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